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Category 2 Programs and Services Agreement

(hereafter, “Agreement”)
THIS AGREEMENT is made on the Z‘-)l day of &Hﬁﬂl k@ , 2025 (the “Effective
Date”).
BETWEEN:
THE MUNICIPALITY OF ARRAN-ELDERSLIE

(hereinafter, “Participating Municipality”)
AND:

SAUGEEN VALLEY CONSERVATION AUTHORITY
(hereinafter, “SVCA”)
WHEREAS SVCA is a conservation authority established under the Conservation Authorities Act
(the “Act”) and is governed by its participating municipalities in accordance with the Act,

AND WHEREAS the Participating Municipality is located wholly or partly within the area under
the jurisdiction of SVCA,

AND WHEREAS under the Act, Category 2 programs and services may be provided with municipal
funding subject to a memorandum of understanding (“MOU”) or such other agreement in respect
of the programs and services,

AND WHEREAS the Participating Municipality wishes to avail themselves of the Category 2
programs and services attached hereto as Schedule ‘B’,
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AND WHEREAS the Council of the Participating Municipality has authorized the Participating
Municipality to enter into this Agreement with SVCA for the delivery of a Category 2 program or
service,

NOW THEREFORE, in consideration of the terms of this Agreement and other good and
valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the parties
hereto agree as follows:

1. This Agreement shall commence on January 1%, 2025 and shall continue for five (5)
years to and including December 31%, 2029 (the “Term”), unless either party provides
written notice of termination to the other party at least ninety (90) days prior to the
expiry of the Term.

2. All schedules attached shall form part of this Agreement and be binding upon the
parties herein.

3. SVCA agrees to provide Category 2 programs and services for the structure identified in
Schedule ‘A’ of this Agreement.

4. SVCA will not add to or delete from the list of activities identified in Schedule ‘B’ funded
through this Agreement. Any change requires an amendment to this Agreement in writing
with the Participating Municipality. In accordance with Schedule ‘B’, capital projects will
not be offered by SVCA unless approved by the SVCA Board of Directors.

5. The Participating Municipality agrees to the costs as identified in Schedule ‘C’ to the
Agreement. Time and material costs will be billed to the Participating Municipality at the
end of each calendar year during the Term, following the prescribed budgetary process in
accordance with the requirements of the applicable regulations under the Act. Payment
by the Participating Municipality is to be made within 60 days of the invoice date.

6. Costs identified in Schedule ‘C’ are subject to reasonable work and/or cost revision, all of
which is subject to reasonable notice to the Participating Municipality. The Participating
Municipality has the right to refuse revisions. Should the Participating Municipality refuse
to agree to reasonable work and/or cost revisions, they would cease to be part of this
Agreement.

7. SVCA and the Participating Municipality will agree to facilitate open and timely
communication at all levels.

8. Unless otherwise provided for within the Act, if a dispute arises between the parties,
including in respect of the content or interpretation of this Agreement, which has not
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been resolved within sixty (60) days, such dispute may be submitted to a third party
mediator, the choice of mediator to be agreed upon by the parties, and failing agreement
to choose a mediator within an additional sixty (60} days, the mediator to be appointed
by a judge of the Superior Court, for resolution via non-binding mediation conducted
pursuant to the National Mediation Rules of the ADR.

9. Neither party shall be in default with respect to the performance or non-performance of
the terms of the Agreement resulting directly or indirectly from causes beyond its
reasonable control (other than for financial inability) that could not reasonably have been
foreseen, including, without limitation, any delay caused by war, invasion, riots, acts of
terrorism or sabotage, acts of government authority (other than by the Participating
Municipality), plague, epidemic, pandemic, natural disaster, strike, lock-out, inability to
procure material, acts, laws or regulations of government authority or other cause
beyond the reasonable control of such party and not caused by the act or omission of
such party, and the performance of such term or terms shall be extended for a period
equivalent to the period of such delay. This provision does not relieve the Participating
Municipality of its obligation to pay fees and costs when due.

10. if any provision of this Agreement is invalid, unenforceable, or unlawful, such provision
shall be deemed to be deleted from this Agreement and all other provisions of this
Agreement shall remain in full force and effect and shall be binding in all respects between
the parties hereto.

11. The resolution of the SVCA Board of Directors to execute this Agreement shall be included
as Schedule ‘D’ to this Agreement.

12. The resolution of Council from the Participating Municipality to execute this Agreement
shall be included as Schedule ‘E’ to this Agreement.

13. This Agreement shall be binding upon the parties after duly executed resolutions from
both the SVCA Board of Directors and the council of the Participating Municipality
approving this Agreement have been passed.

14. This Agreement shall be binding upon the successors and assigns of the parties hereto.

15. This Agreement may be executed in counterparts and when each party has executed a

counterpart, each of such counterparts shall be deemed to be an original and all such
counterparts, when taken together, shall constitute one and the same agreement.

IN WITNESS WHEREOF, the parties have entered into this Agreement as of the Effective Date.

Category 2 Agreement — Saugeen Valley Conservation Authority Page 3 of 4



SAUGEEN VALLEY CONSERVATION AUTHORITY

Per: /‘% ; i

Name: Erik Downing
Title: Acting General Ma

er/Secretary-Treasurer

Name: Tom Hutchinson
Title: Chair, SVCA Board of Directors

I/we have the Authority to bind the Corporation,

THE MUNICIPALITY OF ARRAN-ELDERSLIE

Per:
Name: Steve Hammell

Title: Mayor

[id

-

Per: |
Name: Christine Fraser-McDonald

Title: Clerk

I/we have the Authority to bind the Corporation,
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Schedule ‘A’ — Paisley Flood Control Works, Municipality of Arran-
Elderslie

Site Summary and Location Map
Site Location and Access:

The Paisley Flood Control Works project is located within the geographic Village of Paisley. The
project is comprised of a series of dykes along with a storm drainage system with catch basins
and flap gates. The various sections of the dykes and storm drainage system can be accessed via
the public road system in Paisley.

Municipality: Municipality of Arran-Elderslie, geographic Village of Paisley

Roll No. & Legal Description: Various SVCA registered easements, municipal property, and
municipal road allowances

A Category 2 agreement is offered for maintenance and inspection of those portions of the
Paisley Flood Control Works project that reside on the following municipal properties and road
allowances:

I
DA U e( pad Allowa e ap H

410341000204900 PLAN 87 LOT 1 CAMBRIDGE N/S 1
410341000211800 LOT 18 ROSS E/S 2
410341000213101 LOT 2 PARK LOT 2 GEORGE N;W/S 3
410341000213500 PARK LOT 1 GEORGE N E/S 4
410341000208200 391 Queen St N 5

LBL1SUBOFLALHL2SUB,OFLAL
G L3 TO 6 SUB OF L1;QUEEN N ES L3
SUB OF LH;WATERWS L2 TO 4 L1112
SUB;OF L5 L6 CHURCH SS
410341000208000 277 Queen Street N 6
PT LOT D LOT E TO F QUEEN N;E/S LOT
1PTLOT2SUBOFH

www.saugeenconservation.ca

410341000212901 LOT 17 TO 18 GEORGE N W/S 7
410338000108003 PLAN 13 LOT 14 N OF NORTH 8
410338000109601 322 NORTH ST 9
CON A PT LOT 16 RP 3R-832;PART 4
410341000211301 525 Ross St 10
N PT LOT 10 ROSS E/S RP;3R915 PART
1
N
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Description:

The Paisley Flood Control Works project was originally constructed between 1981 and 1986 to
protect the Village of Paisley from flooding. The project is comprised of approximately 3 km of
earthen dyke, 13 flap gates, 37 catch basins, and 2 weir structures.

Majority of the dyke system is along the Main Saugeen River; however, the project also
included diverting and relocating Willow Creek and construction of additional flood control
dykes. The main dyke system was designed for the Regional Storm Flood event while a portion
of the Willow Creek dyke was only built to withstand the 100-year storm event.

There is a storm drainage system installed on the upstream side of the dyke in various locations
to drain stormwater from the Village. There are grassed swales that lead to the various catch
basins.

There is also a pumping station located in the dyke near the Wastewater Treatment Plant
(WWTP). This pumping station is used to pump flood waters from behind the dyke back into the
river.

2022 External Engineering Inspection:

Public Safety Summary
No significant public safety issues were identified at the time of inspection; however, it was
noted that the weir structures on Willow Creek would be hazardous during high flow events.

Operator Safety Summary
No major operator safety issues were identified at the time of the inspection.

Condition Summary

In general, the Paisley Flood Control works were observed to be in good condition. It was noted
that some catchbasins have broken grates and there was vegetation growth and sediment
accumulation in some.

The concrete/gabion basket weir structure upstream of Cambridge Street is in poor condition
and there was erosion of the dyke banks downstream of the former sawmill near the south end
of Victoria Street North.

The flood control works should continue to be monitored for future deterioration and remedial
action should be completed on an as needed basis.

Recommendations
The attached excerpt from the 2022 D.M. Wills Inspection Report outlines all current

recommendations for the Paisley Flood Control Works project.
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Inspection Report
Paisley Flood Control Works
Saugeen Valley Conservation Authority

wiLLsSs

Table 2 - Inspection Recommendations

Recommendation

Descrlption of Deficlency

jlomy

] Estimated Cost

Additional Comments

Management System

Establish a regular frequency for engineering
inspections (i.e. five years) as well as routine
inspections by staff {i.e. annually).

There were no records of past engineering
inspections by a professional consulting engineer.
There were records of past routine inspections,
including an inspection; however, the only records
were photos taken in 2017, 2018, 2019, 2020 and
2021, The SVCA would benefit from establishing a
regular frequency of engineering inspections {i.e.
every five years) as well as routine inspections by
staff (i.e. annually}.

Immediate

$5.000

The eslimaled cos! shown is for the completion
of an annual or bi-annual inspection by a
qualified consulting engineering firm and
assumes that the SVCA would have a number
of flood and erosion control structures
inspected as part of the same contract. The
cost for a sfandalone inspection would be
estimated as $10,000. I is assumed that the
routine inspections would be completed by
SVCA staff as part of their regular duties.

Complete a CCTV inspection of all storm sewer
pipes and culverts to confirm their condition. Based
on the results of these inspections, develop a plan
for the rehabilitation or replacement of any
deteriorated pipes.

Some of the storm sewer pipes viewed af the
outlets are in poor condition and a thorough
inspection via CCTV camera would better identify
the condition of the pipes and identify rehabilitation
or replacement recommendations.

Medium

$30.000

It is assumed that the SVCA would retain a
specialized contractor to complete this work;
however, the Municipality may have this
capability in house which would allow the
work to be completed at a lower cost,

Retain the services of an electrical/mechanical
engineering consultant to test and inspect the
pumping station located at the north end of George
Street North and make any repairs necessary to
ensure reliable operation,

Inspection of the pumping station equipment
requires a more specialized consultant or
contractor.

High

$5,000

This could be completed by the SVCA or the
Municipality of they have the experience in
house, possibly staff at the WWTP,

Confirm the location and the extent of the
easements owned by the SVCA and develop
communication tools to inform local property
owners about the presence of the easement on
their property as well as acceptable uses of their
lands within the easement.

The extends of the easements owned by the SVCA

were not clear in the field and there was potentiaily
some encroachment by property owners,

Medium

$0

I is assumed that this work would be

completed by SVCA staff as part of their
regular duties.

D.M. Wills Associates Limited
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Inspection Report
Paisley Flood Control Works
Saugeen Valley Conservation Authority
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drainage system outlet that is located 140 m north of
Church Street.

downstream of the storm drainage system outlet
that is located 140 m north of Church Street. This is
causing water to back up against the headwall.

Recommendation Description of Deficiency Priority Estimated Cost Additional Comments
5. Monitor for tree growth on and around the dykes The issues that could result from tree growth Ongoing $0 It is assumed that this work would be
and remove frees growing on the embankments or | include: completed by SVCA staff as part of their
within 5 m of the toe of slope as appropriate. « Root systems weaken the soil and have the regular duties.
potential to cause piping through the
embankment.
s Tree cover generally leads to poor growing
conditions for grass under the tree canopy
leading to exposed soils and increasing the
potential for erosion.
s Trees have large root balls. If a tree is blown
over during a storm event, the removal of
the root ball could compromise the dyke,
increasing the risk of failure and an inability
to provide the required flood protection.
Minor Maintenance
6. Replace the weir structure upstream of Cambridge | The concrete and gabion basket weir structure Medium $150,000 It is assumed that the SVCA would retain a
Street and provide appropriate erosion protection upstream of Cambridge Street is in poor condition. consulting engineer to complete the design of
and stabilization measures within the creek channel the new weir and a contractor to complete
and on the upstream and downstream creek banks. the construction. A permit from the MNRF
under the LRIA will be required.
7. Clean out the channel downstream of the storm There is sediment built up in the channel Medium $0 It is assumed that this work would be

completed by SVCA staff as part of their
regular duties.

D.M. Wills Associates Limited

Page 18

Project Number 22-5540



1078 Bruce Road 12 | P.Q. Box 150 | Formasa ON

-isaugeen Canada | NOG 1W0 | 519-364-1255

WWww.saugeenconszarvation.ca
CONSERVATION publicinfo@svca.on.ca

Schedule ‘B’ — Paisley Flood Control Works, Municipality of Arran-
Elderslie

Category 2 Programs and Services
Maintenance Activities:

The following maintenance activities would be completed on the municipal properties and road
allowances identified in Schedule ‘A’:

e Installation and maintenance of SVCA signage

e Grass cutting, vegetation control and grubbing

e C(Clear sediment, vegetation, and/or other woody debris around and inside flap gates and
catch basins

e Trenching of outflows of Paisley Pump once during the course of the agreement (once
every 5 years)

e Trenching or digging the flap gates / outflow channels on an annual basis

e Maintenance of flap gates on an as needed basis

e Maintain and operate the Paisley pump when required. If work on the pump requires
confined spaces training, Arran-Elderslie staff would work with SVCA staff to install or
remove the pump for service each year with Arran-Elderslie staff responsible for
removal or re-installation and SVCA staff responsible for servicing until such a timre as
SVCA staff have their own confined spaces training.

The above maintenance activities are contingent on SVCA staff having full, unobstructed access
to the site.

It is assumed that the Municipality of Arran-Elderslie will continue to perform the following
tasks:

e Cut grass on the walking paths along the top of the dykes
e Qperation of pumps by lawn bowling club and behind the arena

Inspection:

e Annual inspection and subsequent inspection report by SVCA staff
e Coordination of one inspection during the 5-year term of the agreement by a qualified
external engineer




e General project management, including review and communication of SVCA permit
requests within the vicinity of the project, landowner communications, and
maintenance of an operations manual

The above inspection activities do not include review of road conditions, such as asphalt, curb
and gutter, municipal sewers and watermains, sidewalk, guiderails, or any other municipal
infrastructure not related to the Paisley Flood Control Works project.

All catch basins outside the Paisley Flood Control Works will remain the responsibility of the
Municipality of Arran-Elderslie and will not be reviewed during inspections. All culverts or
drainage systems through the dyke are included in this agreement.

Capital Project(s):

The SVCA Board of Directors must approve any and all capital projects on the Paisley Flood
Control Works project. SVCA staff request notification should the Municipality of Arran-
Elderslie undertake capital projects on municipal property within the project area during the
term of a Category 2 agreement.

The following items were identified in the D.M. Wills 2022 Inspection Report and are
considered capital projects for the purposes of this agreement:

e Replacement of the weir structure upstream of Cambridge Street with appropriate
erosion protection and stabilization measures within the creek channel.
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Schedule ‘C’ - Paisley Flood Control Works, Municipality of Arran-
Elderslie

Category 2 Cost

Description Duration Budget (5 year)

Maintenance As needed 5 Year Total $27,535
Inspections Internal, with reporting 5 Year Total $1,050
S YEAR TOTAL $28,585

Description Duration Budget (5 year)

Signage Design and install Once $550
Engineer Inspections Externat Once every 5 years $450
5 YEARTOTAL $1,000 _

The maintenance and inspection activities identified in Schedule ‘B’, on municipal property
(including municipal road allowances) would occur concurrently with other, mandatory
activities completed within SVCA’s easements on the Paisley Flood Control Works project. Costs
for these items, have been estimated in the above two tables based on the percentage af
property owned by the Municipality. The tables separate the annual activities and the activities
completed once in the next 5 years. The remainder of the costs for works incurred by SVCA for
the Paisley Flood Control Works outside of the above tables will be divided between special
benefitting and apportionment (60/40).

Notes:

e The above inspection cost estimates are based on the 2022 condition assessment
undertaken by D.M. Wills Associates. Maintenance and operation costs are based on
2023 and 2024 costs for properties along the Paisley Flood Control Works. Additional
repair and/or maintenance work may be required.

e These estimates should be considered +/- 10% of actual costs.

e All costs will be billed annually on a time and materials basis.

e SVCA will seek written approval from the Municipality of Arran-Elderslie should external
engineering costs be greater than 20% of the estimated cost.
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e All maintenance and inspection costs shall be in accordance with SVCA’s Purchasing
Policy.

e Scheduling of maintenance and inspection activities is at the discretion of SVCA staff.

o (Capital projects on municipal property are not included in any cost estimates and will
not be undertaken by SVCA staff without SVCA Board of Directors and Municipality of
Arran-Elderslie Council approval.

e Internal inspections by SVCA staff may or may not be sufficient to address Municipal
regulations associated with a watercourse crossing or bridge, such as the Municipal Act,
Public Transportation and Highway Improvement Act or Bridge Code. SVCA internal
inspections will focus on the ability of the structure to retain flow within the Saugeen
River and will note general deficiencies.
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Schedule ‘D’

Saugeen Conservation Authority Board of Directors Motion to Execute
Category 2 Agreements

November 30t 2023
Motion # G23-112

THAT the Board of Directors authorizes staff to proceed with the execution of Category 2
Agreements on behalf of the Authority.

Moved by: Paul Allen, SVCA Director, Municipality of Grey Highlands.
Seconded by: Jennifer Prenger, SVCA Director, Municipality of Kincardine.

CARRIED.

SAUGEEN VALLEY CONSERVATION AUTHORITY

N

Name: Erik Downing

Title: General Manager/Secretary-Treasurer (Acting)

Name: Barbara Dobreen

Title: Chair, SVCA Board of Directors

S
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Schedule 'E’

THE CORPORATION OF THE
MUNICIPALITY OF ARRAN-ELDERSLIE

By-law 83-2025

Being a By-law to Enter into an Agreement with the
Saugeen Valley Conservation Authority for Category 2 Services

WHEREAS Section 20(1) of the Conservation Authorities Act sets out the areas
over which it has jurisdiction, including municipal programs and services that may
be provided under Section 21.1.2.

AND WHEREAS the Act requires apportionment agreements for programs and
services that may be provided with participating municipalities where financing (ie.
levy apportionment) is required.

AND WHEREAS the Corporation of the Municipality of Arran-Elderslie deems it

expedient to enter into an apportionment agreement for the delivery of Category 2
programs or services.

NOW THEREFORE COUNCIL OF THE CORPORATION OF THE MUNICIPALITY OF
ARRAN-ELDERSLIE, HEREBY ENACTS AS FOLLOWS:

1. THAT the Mayor and Clerk of the Municipality of Arran-Elderslie are hereby
authorized to sign an Agreement between The Corporation of the Municipality
of Arran-Elderslie and the Saugeen Valley Conservation Authority for the
delivery of Category 2 programs or services.

2. THAT this agreement shall commence on January 1, 2025 and shall continue
for five years to and including December 31, 2029.

3. THAT the agreement attached hereto as Schedule “"A” is hereby declared to
form part of this by-law; and

4. THAT this by-law shall come into force and effect on the date of its final
passing.

3 K 5K Xk X
Read a first and second time this 24" day of November, 2025.

Read a third time and finally passed this 24t day of November, 2025.

%;4/_,/4/ (8 Bouer Lo st

Mayor - Steven Hammell ' Clerk - Christine Fraser-McDonald
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